
First Initial Project:

CR 474 50 $46,987.00 $75,000.00 60 $68,955.00 50 $98,000.00 50 $46,250.00 

$46,987.00 $75,000.00 $68,955.00 $98,000.00 $46,250.00 

Second Initial Project:

Aberdovey Avenue 5 $4,841.00 27 $3,000.00 2 $4,500.00 3 $8,750.00 3 $2,350.00

Alpena Street 2 $1,246.00 27 $800.00 1 $1,200.00 1 $2,800.00 1 $500.00

Brae Burn Street 3 $2,989.00 27 $2,000.00 1 $1,600.00 1 $2,800.00 1 $1,150.00

Interlachen Drive 9 $7,121.00 27 $9,500.00 2 $4,500.00 4 $9,800.00 3 $2,250.00

Lido Avenue 7 $6,434.00 27 $3,500.00 2 $4,500.00 2 $4,900.00 1 $1,750.00

Lochmore Circle 8 $6,696.00 27 $3,500.00 2 $4,500.00 4 $9,800.00 3 $2,300.00

Oakmont Avenue 6 $4,944.00 27 $3,800.00 2 $4,000.00 2 $4,900.00 3 $2,525.00

Pinehurst Street 6 $4,831.00 27 $1,500.00 2 $3,800.00 2 $4,900.00 2 $1,250.00

Pine Valley Drive 12 $9,293.00 27 $800.00 3 $6,800.00 3 $7,350.00 4 $4,850.00

Prestwick Avenue 20 $17,494.00 27 $8,500.00 4 $9,000.00 7 $12,250.00 5 $4,950.00

Ridgewood Street 2 $1,614.00 27 $2,200.00 1 $1,200.00 2 $4,900.00 1 $625.00

Sackamaxon Drive 12 $9,391.00 27 $6,700.00 3 $6,800.00 4 $9,800.00 4 $3,525.00

Shawnee Street 4 $3,136.00 27 $2,000.00 1 $2,000.00 1 $2,800.00 1 $850.00

St. Andrews Boulevard 7 $5,643.00 27 $4,200.00 2 $3,800.00 2 $4,900.00 1 $1,525.00

Timuquana Drive 7 $5,814.00 27 $3,600.00 2 $4,500.00 2 $4,900.00 1 $1,250.00

Troon Avenue 27 $24,919.00 27 $12,700.00 4 $9,000.00 5 $12,000.00 8 $6,925.00

$116,406.00 $68,300.00 $71,700.00 $107,550.00 $38,575.00

$163,393.00 $143,300.00 $140,655.00 $205,550.00 $84,825.00

Unit Price

Number of days to 

complete (Not to 

exceed 60 

calendar days)

Native Land and Tree, Howey-In-

The-Hills, Florida

Tip Top Tree Experts, Weirsdale, 

Florida

Total for Mount Plymouth Area Roads:

Number of days to 

complete (Not to 

exceed 60 

calendar days)

Total for CR 474:

Number of days to 

complete (Not to 

exceed 60 

calendar days)

Project Site Unit Price Unit Price

Number of days to 

complete (Not to 

exceed 60 

calendar days)

Number of days to 

complete (Not to 

exceed 60 

calendar days)

Unit Price Unit Price

Number of days to 

complete (Not to 

exceed 60 

calendar days)

Unit Price Unit Price
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RFP No.  15-0436

Opening Date: July 29, 2015 

Contracting Officer:  Sandra Rogers, CPPB

Project Site Unit Price

RFP Title  Right of Way Tree Trimming, Vegetation Removal and Other Related Services

ARS Corp, St. Augustine, Florida Blades of Green, Apopka, Florida Luke Brothers, Holiday, Florida

Unit Price

Number of days to 

complete (Not to 

exceed 60 

calendar days)

Unit Price


